TO:

PACASUM JENKINS 12537590562 p.2

R & C Roofing & Construction, LLC

Commercial and Residential Roofing Specialists
P.O. Box 48300 Burien, WA 98148 Phone (253) 651-7967 Fax (253) 759-0562

Katy DouBT, ARIEL DEVELOPMENT ING. TULLYS BUILDING, MID-LEVEL ROCF REPAIR
3317 - 3™ AVENUE S. REF. | 3100 AlRPORT WaY S.
SEATTLE, WA 898134 SEATTLE, WA 98134

R&LC, LLC 1S PLEASED TO PRESENT THIS PROPOSAL TO PROVIDE THE FOLLOWING AT THE ABOVE-REFERENCED SITE:

1.

5.

6.

PROVIDE TRAINED PERSONNEL, NECESSARY TOOLS, AND SPECIFIED MATERIALS TO PROPERLY EXECUTE THE
WORK STATED IN THIS PROPOSAL

REMOVE AND DISPOSE TWO ABANDONED PLUMBING PIFES ALONG THE SOUTH END OF THE MID-LEVEL ROOF

LAY DOWN ADDITIONAL LAYERS OF CRICKET INSULATION OVER EXISTING TO HELP DIVERT WATER TOWARDS TWO
THRUMVALL SCUPPERS LOCATED ON THE SDUTH END OF THE MID-LEVEL ROCF

ARPLY ASPHALT PRIVIER AND INSTALL MODIFIED BITUMENOUS MEMBRANE OVER EXISTING ASPHALT ROOFING
N 30'%10" AREA BETWEEN THE TWQ THRU-WALL SCUPPERS DN THE SOUTH END OF THE MID-LEVEL RODF
APPLY PRIMER AND PATCH HOLES DN THE EXISTING ASPHALT RDOFING AT TEN MARKED LOCATIONS ALONG THE
ROUTHEAST SECTION OF THE MID-LEVEL HOOF

(LEAN RESULTANT DEBRIS AND CONDUCT WALK-THRU WITH CLENT TO INSPECT COMPLETED REPAIRS

R&C INTENDS TA PROVIDE THE ABOVE SERVICES TO MEET METAL ROOFING INDUSTRY STANDARDS AND MANUFACTURER
SPECIFICATIONS FOR THE SUBTOTAL AMOUNT OF $1,810%. THIS SUBTOTAL AMOUNT DOES NOT INCLUDE SALES TAX;

PERMIT,

PLANNING, INSPECTION, OR ENGINEERING COSTS; ELECTRICAL, PLUMBING, OR MECHANICAL VWORK; CABLE OR

PHONE LINE REPAIR; CHIMNEY REPAIR; ROOF HATCH FERAIR OR REPLACEMENT, SHEET METAL GUTTER REPLACEMENT,
SIDING RERAIR OR AEPLACEMENT; PEDESTRIAN WATERPRCOFING, NON-RELATED CARPENTRY OR DRY-ROT REPAIR,

PROP
SITE VIS

L IS BASED SOLELY ON ROUDFING ITEMS OBSERVED AND DISCUSSED WITH CONAN DURING MARCH 26, 2008
ANY COTHER UNFORESEEN WORK SHALL BE BASED ON TIME AND MATERIAL RATE OF $50% PER HOUR FOR

lNTEH;? REPAIR; PAINTING, CLUSTOM FLASHING; ROOFING INSULATION; OR ANY WORK NOT STATED ABOVE. THIS

LABOR AND MATERIAL COST PLUS PROFIT MARK-UP. ANY DELAYS BY OTHERS WITHOUT PROPER CAUSE OR ADDITIONAL

WORK STEMMING FROM DAMAGE BY OTHERS AFTER R&C’s SUBSTANTIAL ROOFING COMPLETION SHALL BE CONSIDERED
CHANGE DRDER ITEM AND BILLED ACCDRDINGLY. IVIATERIAL STAGING AREA AND ROCF ACCESS SHALL BE PROVIDED FOR
R&LC AND ITS SUPPLIERS. DUE TO THE VOLATILE NATURE OF PETROLEUM AND BUILDING PRODUCTS, R&C IS UNABLE TO
MAINTAIN MATERIAL FRICING FOR LONGER THAN SIXTY DAYS FROM THE DATE INDICATED BELOW. EXPECT MATERIAL

PRICE iN
SHOULD
TO RESC

CIREASES OF BETVWEEN THREE TO FIVE PERCENT FOR EACH QUARTER (THREE MONTHS] OF AN ANNUAL PERIOD
AORK NOT PROCEED WITHIN THIRTY DAYS AFTER ACGEPTANCE OF THIS PROPOSAL. R&C RESERVES THE RIGHT
IND OR RETRACT THIS OFFER AFTER THIRTY DAYS OF NON-ACCEPTANCE BY THE CLIENT LISTED ABOVE, R&C

FURTHER|BESERVES THE RIGHT TG VOID THIS OFFER SHOULD MISREPRESENTATIONS BE MADE REGARDING R&C'S SCOPE
OF WORK|, SCHEDULE, OR OTHER RELEVANT ROOFING ITEMS ON THIS PROJECT.

R&C, LLG APPRECIATES THE QPPORTUNITY TO PROVIDE THIS PROPOSAL TQ ARIEL DEVELOPMENT, INC, PLEASE SIGN
BELOW T{ ACCEPT THE PROPOSED SCOPE OF WORK FOR THE AMOUNT INDICATED ABOVE OR CONTACT JOHN AT [253)

651-79B7 FOR FURTHER CLARIFICATION.
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